0011 13
Notice to Contractors

Calais Armory's Ready Bay, Replace Roof System, 119 Calais Avenue, Calais, Maine,
Project Number 23SR16-426-D, BGS Project Number 2708, Bid Number 17-003

The Maine Army National Guard shall replace the roof system on the Ready Bay. The roof replacement
shall consist of replacing the roof system, some personnel doors and structural upgrades. The building's
electrical system shall be upgraded. The Contractor shall furnish and install all items in accordance with
Plans and Specifications prepared by: Colby Co. L.L.C..

The cost of the work is approximately $ 250,000.00. The work to be performed under this contract shall
be completed on or before 1 January 2017.

Sealed Contractor bids for the project noted above, in envelopes plainly marked "Bid for Calais
Armory's Ready Bay, Replace Roof System, Project Number 23SR16-426-D, Bid Number 17-003" and
addressed to:

Directorate of Facilities Engineering

194 Winthrop Street, Building #8, Camp Keyes
Augusta, Maine 04330

Attn: Mrs.Sherrill Hallett

will be opened and read aloud at the address shown above at 2:00 p.m. on 8 September 2016. Bids
submitted after the noted time will not be considered and will be returned unopened.

The bid shall be submitted on the Contractor Bid Form (section 00 41 13) provided in the Bid
Documents. The Owner reserves the right to accept or reject any or all bids as may best serve the
interest of the Owner.

Bid security is required on this project.
The Bidder shall include a satisfactory Bid Bond (section 00 43 13) or a certified or cashier's check
for 5% of the bid amount with the completed bid form submitted to the Owner.

Performance and Payment Bonds are required on this project.

The selected Contractor shall furnish a 100% contract Performance Bond (section 00 61 13.13) and a
100% contract Payment Bond (section 00 61 13.16) in the contract amount to cover the execution of
the Work.

Filed Sub-bids are not required on this project.

There are no Pre-qualified General Contractors on this project.

An on-site pre-bid conference will be conducted for this project.

The pre-bid conference is mandatory for General Contractors and optional for Subcontractors and
suppliers. Contractors who arrive late or leave the meeting early may be prohibited from
participating in this meeting and bidding. A Pre-bidding Conference is scheduled for 10:00 am on 31
August 2016 on site. The Contractors shall arrive at 119 Calais Ave, Calais Armory, Calais Maine.
Latitude 45.1814303N, Longitude 67.2819547W. The Contractor shall park to the left side of the
Armory in front of the MVSB building..

(formerly Section 2-A)
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8. Bid Documents - full sets only - will be available on or about 18 August 2016 and may be purchased
Plans and Specifications may be obtained from the following Print Shop listed below for a non-
refundable fee of $50.00. The Contractor shall be responsible to contact the Print Shop (Xpress
Copy) for a paper copy of the Plans and Specifications. The Contractor shall be responsible for the
cost of the paper copy and the cost for delivery method of the Plans and Specifications. The
Contractor shall contact the Print Shop (Xpress Copy) to determine the method of payment required.
A Digital Copy of the Plans and Specifications may be obtained from the Print Shop (Xpress Copy)
for a non-refundable fee of $35.00. from:

Xpress Copy

100 Fore Street

Portland, Maine 04101

Phone: (207) 775- 2444, Fax (207) 775- 2481

If the Contractor has any issues obtaining a copy of the Plans and Specifications email Marc
Larochelle - marcl@colbycoengineering.com, Colby Co. Engineering, 47A York Street, Portland,

Maine 04101
9. Bid Documents may be examined at:
AGC Maine Construction Summary
188 Whitten Road 734 Chestnut Street
Augusta, ME 04332 Manchester, NH 03104
Phone 207-622-4741 Fax 207-622-1625 Phone 603-627-8856 Fax 603-627-4524

(formerly Section 2-A)
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